STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 06/ 28/ 00
CONTRACT NUMBER 01-331304
LOCATI ON 01- LAK-20-18.0/34.5

I N LAKE COUNTY NEAR LUCERNE AT
VARI QUS LOCATI ONS

REHABI LI TATE EXI STI NG ROADWAY

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
06/ 29/ 00
CONTRACT CODE ' C '
64 CONTRACT | TEMS

FEDERAL Al D ACST- P020- (123)E
P- P020- (123) E

TOTAL NUMBER OF WORKI NG DAYS 110

PERCENT UNDER EST 7.25

707 467-4100
00264839

FAX 707 467-4142

530 742-5141
00091712

FAX 530 742-3916

PROPCSALS | SSUED 10 FUND TOTAL HA22 2,700, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 2,387,500. 00 AMOUNT UNDER 173, 083. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2,214,417.00 2 PARNUM PAVI NG | NC
P O BOX 970
UKI AH CA 95482
2 2,554,249.00 1 BALDW N CONTRACTI NG COVPANY
I NC
P O BOX 311
MARYSVI LLE CA 95901
3 3,274,676.00 3 ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

530 275-4443
00688157

FAX 530 275-0706



01- 331304
01- LAK-20-1
06/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 2
06/ 29/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APPLY A LINE
REDDI NG CA 96001
ENTERRA | NC
WLLITS CA 95490

| TEM5 8 AND 58 THRU 63

ITEMS 1, 2, 5, 7,

10, 11,

13, 52 AND 54 THRU 57



01- 331304 Bl D245

01- LAK-20-1 PAGE 3
06/ 28/ 00 06/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE I TEMS 5, 7, 10, 11, 13 AND 52 THRU 57

19896 ALEXANDER AVENUE

ANDERSON CA 96007

APPLY A LI NE | TEMS 8 AND 58 THRU 63
5625 E SI DE ROAD

REDDI NG CA 96001

CAL KI RK LANDSCAPE | TEMS 24 THRU 29

P O BOX 897

EUREKA CA 95502

CLEMENS CONSTRUCTI ON COVPANY | TEMS 9 AND 36 THRU 51

P O BOX 494639
REDDI NG CA 96049

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY | TEM5S 34 AND 35
LI NCOLN CA
APPLY A LINE | TEM5 8 AND 58 THRU 63
REDDI NG CA
CLEMENS CONSTRUCTI ON | TEM5 9 AND 36 THRU 51
REDDI NG CA
NI TTA CONSTRUCTI ON | TEMS 24 THRU 29
LOOM S CA
RUSS ENTERPRI SES | TEM 2 ( PARTI AL)
SAN JCSE CA

CONTI NUED ON NEXT PAGE



01- 331304
01- LAK-20-1
06/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
06/ 29/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
SAN JOSE CA

| TEM 1



01- 331304 Bl D245

01- LAK- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 28/ 00 06/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 800. 00* 4, 800. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 110, 200. 00* 110, 200. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 13, 200. 00 26, 400. 00
4 150206 ABANDON CULVERT EA 1 750. 00 750. 00
5 150607 REMOVE FENCE ( TYPE W) M 540 12.00 6, 480. 00
6 150645 REMOVE BARRI CADE EA 1 250. 00 250. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 66 35. 00 2,310. 00
8 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 62 60. 00 3, 720. 00
9 150821 REMOVE HEADWALL EA 3 750. 00 2, 250. 00
10 151581 RECONSTRUCT S| GN' STRUCTURE EA 1 950. 00 950. 00
11 152392 RELOCATE ROADSI DE S| GN (WOOD POST) EA 10 150. 00 1, 500. 00
12 152438 ADJUST FRAVE AND COVER TO GRADE EA 5 1, 000. 00 5, 000. 00
13 152500 ADJUST METAL BEAM GUARD RAI LI NG M 81 65. 00 5, 265. 00
14 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,270 10. 00 22, 700. 00
(45 MM MAXI MUM)
15 153156 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 870 22.00 19, 140. 00
AND BASE (90 MV MAXI MUM)
16 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 1.5 100. 00 150. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 6, 200. 00* 6, 200. 00
18 160120 REMOVE TREE EA 18 250. 00 4, 500. 00
19 190101 ROADWAY EXCAVATI ON VB 4,500 13. 00 58, 500. 00
20 190185 SHOULDER BACKI NG STA 130 185. 00 24, 050. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2,620 14. 50 37, 990. 00
22 198021 | MPORTED ROCKY MATERI AL VB 210 35.00 7, 350. 00
23 200114 ROCK BLANKET e 350 13. 00 4, 550. 00
24 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 2.3 500. 00 1, 150. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,010 1.50 1, 515. 00
26 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1,010 1.50 1,515. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 20 100. 00 2, 000. 00
28 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 50 10. 00 500. 00
29 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 100 5. 00 500. 00
30 260201 CLASS 2 AGGREGATE BASE VB 1, 030 35.00 36, 050. 00
31 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 630 165. 00 268, 950. 00
32 390152 ASPHALT CONCRETE TONN 23, 700 47.50 1, 125, 750. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS V) 13, 600 2.25 30, 600. 00
AREA)
34 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 240 10. 00 2, 400. 00
35 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 60 10. 00 600. 00



01- 331304 Bl D245

01- LAK- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 28/ 00 06/ 29/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 40 190. 00 7, 600. 00

37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.7 1, 500. 00 5, 550. 00

38 641134 450 MM PLASTI C PI PE M 80 60. 00 4, 800. 00

39 641138 750 MM PLASTI C PI PE M 15 120. 00 1, 800. 00

40 664014 450 MM CORRUGATED STEEL Pl PE M 7 215. 00 1, 505. 00
(1.63 MM THI CK)

41 664019 600 MM CORRUGATED STEEL Pl PE M 16 235. 00 3, 760. 00
(1.63 MM THI CK)

42 667057 875 MM X 600 MVl CORRUGATED STEEL Pl PE M 3 250. 00 750. 00
ARCH (2.01 MM THI CK)

43 700658 900 MM CORRUGATED STEEL Pl PE | NLET EA 1 1, 500. 00 1, 500. 00
(2.01 MM THI CK)

44 705044 450 MM STEEL FLARED END SECTI ON EA 1 200. 00 200. 00

45 705045 600 MV STEEL FLARED END SECTI ON EA 2 300. 00 600. 00

46 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) VB 530 65. 00 34, 450. 00

47 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 6 125. 00 750. 00

48 721011 ROCK SLOPE PROTECTI ON VB 82 85. 00 6, 970. 00
(BACKI NG NO. 2, METHOD B)

49 729010 ROCK SLOPE PROTECTI ON FABRI C M2 285 5. 00 1, 425. 00

50 731505 M NOR CONCRETE (CURB AND S| DEWALK) VB 28 600. 00 16, 800. 00

51 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 423 3.00 1, 269. 00

52 (S) 800051 FENCE (TYPE WM METAL POST) M 540 20. 00 10, 800. 00

53 820118 GUARD RAI LI NG DELI NEATOR EA 10 25.00 250. 00

54 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 60 250. 00 15, 000. 00

55 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 5 1, 200. 00 6, 000. 00

56 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 1, 400. 00 1, 400. 00

57 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 1, 400. 00 9, 800. 00

58 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 66 46. 00 3, 036. 00

59 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 36, 500 .68 24, 820. 00

60 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 2. 90 899. 00

61 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 260 . 60 756. 00
(BROKEN 10.98 M - 3.66 M

62 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8 6. 00 48. 00

63 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 2, 560 9. 90 25, 344. 00
RECESSED)

64 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00

TOTAL 2,214,417.00



01- 331304 Bl D245

01- LAK- 20- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
06/ 28/ 00 06/ 29/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 7, 500. 00* 7500. 00| 6, 000. 00* 6000. 00
2| 58, 000. 00* 58000. 00| 250, 000. 00* 250000. 00
3| 10, 800. 00 21600. 00| 15, 000. 00 30000. 00
4 | 750. 00 750. 00| 1, 000. 00 1000. 00
5| 12. 00 6480. 00| 12. 00 6480. 00
6 | 400. 00 400. 00| 600. 00 600. 00
7| 40. 00 2640. 00| 40. 00 2640. 00
8 | 60. 00 3720. 00| 60. 00 3720. 00
9 | 750. 00 2250. 00| 1, 000. 00 3000. 00
10 | 600. 00 600. 00| 1, 500. 00 1500. 00
11 | 325. 00 3250. 00| 160. 00 1600. 00
12 | 400. 00 2000. 00| 650. 00 3250. 00
13 | 40. 00 3240. 00| 60. 00 4860. 00
14 | 15. 00 34050. 00| 9. 00 20430. 00
15 | 28.00 24360. 00| 10. 00 8700. 00
16 | 750. 00 1125. 00| 600. 00 900. 00
17 | 6, 200. 00* 6200. 00| 6, 200. 00* 6200. 00
18 | 450. 00 8100. 00| 800. 00 14400. 00
19 | 20. 00 90000. 00| 36. 00 162000. 00
20 | 175. 00 22750. 00| 150. 00 19500. 00
21 | 25.00 65500. 00| 32.00 83840. 00
22 | 60. 00 12600. 00| 48. 00 10080. 00
23 | 15. 00 5250. 00| 35.00 12250. 00
24 | 600. 00 1380. 00| 350. 00 805. 00
25 | .90 909. 00| 1.00 1010. 00
26 | .90 909. 00| 1.00 1010. 00
27 | 112. 00 2240. 00| 250. 00 5000. 00
28 | 1.00 50. 00| 1.00 50. 00
29 | 2.00 200. 00| 2.50 250. 00
30 | 38. 60 39758. 00| 60. 00 61800. 00
31 | 250. 00 407500. 00| 265. 00 431950. 00
32 | 59.50  1410150. 00| 59.00  1398300.00
33 | 1.50 20400. 00| 16. 00 217600. 00
34 | 9. 60 2304. 00| 12. 00 2880. 00
35 | 9. 60 576. 00| 12. 00 720. 00
36 | 200. 00 8000. 00| 200. 00 8000. 00
37 | 3, 200. 00 11840. 00| 3, 500. 00 12950. 00
38 | 175. 00 14000. 00| 200. 00 16000. 00
39 | 400. 00 6000. 00| 400. 00 6000. 00



01- 331304 Bl D245

01- LAK- 20- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
06/ 28/ 00 06/ 29/ 00

R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD

| Bl D AMOUNT | Bl D AMOUNT

| <o | <o
40 | 185. 00 1295. 00| 250. 00 1750. 00
41 | 375. 00 6000. 00| 400. 00 6400. 00
42 | 625. 00 1875. 00| 950. 00 2850. 00
43 | 2, 500. 00 2500. 00| 950. 00 950. 00
44 | 185. 00 185. 00| 200. 00 200. 00
45 | 250. 00 500. 00| 250. 00 500. 00
46 | 100. 00 53000. 00| 100. 00 53000. 00
47 | 185. 00 1110. 00| 200. 00 1200. 00
48 | 125. 00 10250. 00| 150. 00 12300. 00
49 | 5. 00 1425. 00| 5. 00 1425. 00
50 | 500. 00 14000. 00| 600. 00 16800. 00
51 | 5. 00 2115. 00| 6. 00 2538. 00
52 | 25.00 13500. 00| 20. 00 10800. 00
53 | 25.00 250. 00| 15. 00 150. 00
54 | 211. 00 12660. 00| 95. 00 5700. 00
55 | 100. 00 500. 00| 1, 000. 00 5000. 00
56 | 3, 500. 00 3500. 00| 1, 500. 00 1500. 00
57 | 2, 300. 00 16100. 00| 2, 000. 00 14000. 00
58 | 46. 00 3036. 00| 50. 00 3300. 00
59 | .68 24820. 00| .80 29200. 00
60 | 2. 90 899. 00| 3.00 930. 00
61 | . 60 756. 00| 1.00 1260. 00
62 | 6. 00 48. 00| 6. 00 48. 00
63 | 9. 90 25344. 00| 10. 00 25600. 00
64 | 50, 000. 00* 50000. 00| 260, 000. 00* 260000. 00

TOT 2,554,249.00 3,274,676. 00



